



No.S.O.(Prog.)4-29/2011(P)
GOVERNMENT OF THE PUNJAB
IRRIGATION DEPARTMENT

Dated Lahore, the 4th January, 2017

To

The Chairman,
Transparency International - Pakistan,
5-C, 2nd Floor, Khayaban-e-Ittehad,
Phase VII, Defence Housing Authority, Karachi

Subject:- **VIOLATION OF PUNJAB PROCUREMENT RULES 2014,**
EXECUTIVE ENGINEER, MARALA DIVISION UCC,
MARALA'S TENDER NOTICE FOR MISCELLANEOUS WORKS

I am directed to refer to your letter No. TL16/2012/15A, dated 20.12.2016 on the subject noted above.

2. In this context, a copy of letter No.Works-1/2017/225-26/136/62, dated 04.01.2017 alongwith its enclosures received from Chief Engineer, Irrigation, Lahore Zone, Lahore is sent herewith for kind information.

D.A. AS ABOVE:

SECTION OFFICER (PROGRAMMING)

C.C.

P.A. to Deputy Secretary (Dev.), Irrigation Department,
Lahore

From

The Chief Engineer,
Irrigation, Lahore Zone,
Lahore.

To

✓ The Secretary,
Government of the Punjab,
Irrigation Department,
Lahore.

Member
S.O. (Prog)

No.Works-1/2017/ 225-26 /136/62 Dated 4.1.2017.

SUBJECT: VIOLATION OF PUNJAB PROCUREMENT RULES 2014,
EXECUTIVE ENGINEER, MARALA DIVISION UCC, MARALA 'S
TENDER NOTICE FOR MISCELLANEOUS WORKS.

Ref:- Administrative Department's letter No.SO(Prog)4-29/2011(P) dated
28.12.2016.

Administrative Department wide letter under reference forwarded a
copy of Chairman Transparency International Pakistan letter No TL1602/12/15-A
dated 20.12.2016 wherein Chairman, Transparency International Pakistan has
referred to the publication of Tender Notice of Marala Division UCC, Marala in
daily "DAWN" on 18.12.2016 and observed that the publication is in violation of
PPRA Rules, 2014 as the response time given in the publication is short by three
days.

The matter was referred to Executive Engineer, Marala Division
UCC, Marala who has reported vide his letter No.390/301 dated 28.12.2016, that
he has delivered above mentioned Tender Notice to Director General Public
Relations, Punjab vide letter NO.1704/30-A dated 8.12.2016 and the same was
published in daily "Nawa-i-Waqat" on 12.12.2016 and daily "Jehan Pakistan" on
11.12.2016 (copies attached). Therefore, the response time given is more than
15 days which is excessive than the requirement of PPRA Rules, 2014.

Executive Engineer, Marala Division UCC, Marala has also
reported that the aforesaid Tender Notice was also served to concerned quarter
vide his letter No.1706/30-A dated 9.12.2016 which was published on PPRA
Website on 14.12.2016 (copy attached).

Executive Engineer, Marala Division UCC, Marala has further
reported that no violation of PPRA Rules, 2014 has been committed. Since
PPRA Rules, 2014 have been followed in true letter and spirit, hence re-
advertisement of aforesaid Tender Notice is not required.

In the light of above stated facts, it is requested to kindly allow this
office to process the tender and execute the works during the Annual Canal
Closure.

D.A/As above.

Executive Engineer, (OP)
For Chief Engineer, Irrigation,
Lahore Zone, Lahore.

The Superintending Engineer, Upper Chenab Canal Circle, Lahore.

From

Executive Engineer,
Marala Division, UCC,
Marala.

To

The Superintending Engineer,
Upper Chenab Canal/Canal,
Lahore.

No. 390/358 Date 29-12-2016

Subject-

VIOLETION OF PUNJAB PROCUREMENT RULES 2014 EXECUTIVE ENGINEER, MARALA DIVISION UCC, MARALA'S TENDER NOTICE FOR MISCELLANEOUS WORKS.

Reference:- No. SO(Prog) 4-29/2011(P) Government of Punjab, Irrigation Department dated 28.12.2016.


In context with letter under reference which pertains to letter No.TL16/2012/15-A dated 20.12.2016 from Chairman Transparency International Pakistan wherein worthy Chairman Transparency International Pakistan has referred to the publication of Tender Notice of Marala Division UCC, Marala in daily "DAWN" on 18.12.2016 and observed that this publication is in violation of PPRA Rules, 2014 as the response time given in this publication is short by three days.

In this regard, it is submitted that the office informed above mentioned Tender Notice to Director General Public Relation, Punjab vide No.1706/30-A dated 09.12.2016 and the same was published in daily "News-I-Waqf" on 12.12.2016 and daily "Jehan Pakistan" on 11.12.2016 (copies attached). Therefore, the response time given is more than 15 days which is excessive than the requirement of PPRA Rules, 2014.

It is further added that the aforesaid Tender Notice was also served to concerned quarter vide this office letter No.1706/30-A, dated: 09.12.2016 which was published on PPRA Website on 14.12.2016. (Copy attached)

Therefore no violation of PPRA Rules, 2014 has been committed by this office. Since PPRA Rules, 2014 has been followed in true letter and spirit, issue of advertisement of aforesaid Tender Notice is not required.

DA
As above.



Executive Engineer,
Marala Division UCC,
Marala.

C.C.

Chief Engineer, Irrigation Lahore Zone, Lahore.

Tender Notice

1. Sealed tenders on the basis of BIDS are invited from the approved contractors of Irrigation Department who have got their names enlisted/renewed in the appropriate category for the fiscal year 2016-17.
2. The contractors/Firms who desire to obtain blank Tender forms shall have to furnish original documents to the Executive Engineer, Marala Division UCC regarding enlistment/renewal of their names with Irrigation Department, Original G.R. for payment of Professional Tax & Enlistment/Renewal fee, Renewal of Licence from Pakistan Engineering Council for the Calendar year 2016-17 and National Tax No. etc. The Executive Engineer, Marala Division UCC/Authorized Officer shall issue the tender after verification of all the documents.
3. The blank tender forms can be purchased up to **28.12.2016** during office hours from the office of the Executive Engineer, Marala Division UCC on the payment of non-refundable Printing Charges mentioned against the each work. Tenders will be sold only to the proprietors of the firms or their authorized agents. No firm shall be allowed to receive/purchase tender forms in the name of any other firm.
4. Earnest Money equivalent 2% of the Bid Cost in shape of Deposit at Call drawn in favour of the Executive Engineer, Marala Division UCC, from any scheduled bank must be accompanied the Tenders, failing which tender will not be entertained.
5. The tenders will be received by the Tender Opening Committee on **29.12.2016** at 12:30 PM to 01.00 PM and will be opened on the same date at 01.30 PM in the office of the undersigned.
6. The tenders must be delivered in person or by the authorized agents of intending bidders to the tender Opening Committee in sealed envelopes. No tender shall be accepted which is received by post or through other means.
7. In case of any dispute, the case will be referred to the Superintending Engineer, Upper Chenab Canal Circle, Lahore whose decision will be final / binding on both the parties.
8. In pursuance of Govt. of the Punjab Finance Department Notification No. 90 (Tech) FD 3-2015/15 (P) dated 24.12.2015 & No. 2015/15 (P) dated 22.12.2015 (P) dated 4.12.2015 if the total tendered amount is less than the approved estimate (PMT) amount, the lowest bidder will have to deposit an additional performance security from any scheduled bank from 2% as quoted below rates from the technical sanctioned amount within 15 days of issuance of notice/letter of award/acceptance of Tender Rates or within expiry period of bid whichever is earlier.
9. All the details can be seen from the office of the undersigned and all rights are reserved.
10. Letter of acceptance/awards will be issued on the availability of funds.
11. The bill of the work would be paid subject to clearance of the work by Inspection Team deputed by Government.
12. The notice can be seen on web of www.irrigation.punjab.gov.pk, [www.pmiupd@yahoo.com](mailto:pmiupd@yahoo.com) & [www.info@ppra.org.pk](mailto:info@ppra.org.pk).
13. Epoxy coaltar paint will be purchased from KANSAI JAPAN Company/his approved dealer in the presence of Executive Engineer, Marala or his representative.
14. As per direction of Govt. no extension will be granted in closure period 2016-17.

DETAIL OF WORKS.

S.#	Name of works	Estimated Amount (in Million)	Printing Charges	Completion Period	Estimate # and Date.
1	Painting of Hydraulic gates No 1-10 and 55-56 with epoxy coaltar paint at Marala Barrage.	5.506	1000	Closure Period 2016-17	C.E. Inv. LMR No.20963, dated:8.12.2016
2	Repairing damaged cover pitching and apron at siphon RD 90+275 Main Line Upper (UCC)	3.853	1000	Closure Period 2016-17	C.E. Inv. LMR No.20964, dated:8.12.2016
3	Painting Patch work of Hydraulic Gates # 11-54 with Epoxy Coaltar Paint of Marala Barrage.	0.806	200	Closure Period 2016-17	S.E.UCC No.7598 Dated:08.12.2016
4	Repairing Damaged Stone Pitching and Apron at Foot Bridge RD:20+690 MLU (UCC).	0.824	200	Closure Period 2016-17	S.E.UCC No.7595 Dated:08.12.2016
5	Construction of V.R. Bridge at RD:21+280 Warpal Disty.	1.001	500	Two Month	S.E. UCC No. 6736 dated:26.10.2016

IPL- 14910

Executive Engineer,
Marala Division UCC, Marala.

LAHORE



TENDER NOTICE.

1. Sealed tenders on the basis of MRS are invited from the approved contractors of Irrigation department who have got their names enlisted/renewed in the appropriate category for the fiscal year 2016-17.
2. The contractors/Firms who desire to obtain blank Tender forms shall have to furnish original documents to the Executive Engineer, Marala Division UCC regarding enlistment/renewal of their names with Irrigation Department, Original G.R. for payment of Professional Tax & Enlistment/Renewal fee, Renewal of Licence from Pakistan Engineering Council for the Calendar year 2016-17 and National Tax No. etc. The Executive Engineer, Marala Division UCC/Authorized Officer shall issue the tender after verification of all the documents.
3. The blank tender forms can be purchased up to **28.12.2016** during office hours from the office of the Executive Engineer, Marala Division UCC on the payment of non-refundable Printing Charges mentioned against the each work. Tenders will be sold only to the proprietors of the firms or their authorized agents. No firm shall be allowed to receive/purchase tender forms in the name of any other firm.
4. Earnest Money equivalent 2% of the Bid Cost in shape of Deposit at Call drawn in favour of the Executive Engineer, Marala Division UCC, from any scheduled bank must be accompanied the Tenders, failing which tender will not be entertained.
5. The tenders will be received by the Tender Opening Committee on **29.12.2016** at **12:30 PM** to **01.00 PM** and will be opened on the same date at **01.30 PM** in the office of the undersigned.
6. The tenders must be delivered in person or by the authorized agents of intending bidders to the tender Opening Committee in sealed envelopes. No tender shall be accepted which is received by post or through other means.
7. In case of any dispute, the same will be referred to the Superintending Engineer, Upper Canal Canal Circle, Lahore whose decision will be final. Tending to work for parties.
8. In pursuance of Govt. of the Punjab Finance Department Notification No. 80/Trade (D) 1-2/83(VI) (P) dated 24.01.2006 & No. R/O/Trade: FD 1-245 (VII) (P) dated 4.2.2006 if the total tendered amount is less than the approved estimate (DNIT) amount, the lowest bidder will have to deposit an additional performance security from any scheduled bank from 2% to quoted below rates from the technical sanctioned amount within 15 days of issuance of notice/letter of award/acceptance of Tender Rates or within expiry period of bid whichever is earlier.
9. All the details can be seen from the office of the undersigned and all rights are reserved.
10. Letter of acceptance/awards will be issued on the availability of funds.
11. The bill of the work would be paid subject to clearance of the work by Inspection Team deputed by Government.
12. The notice can be seen on web of www.irrigation.punjab.gov.pk, www.pniuidp@yahoo.com & www.info@ppra.org.pk.
13. Epoxy coaltar paint will be purchased from KANSAI JAPAN Company/his approved dealer in the presence of Executive Engineer, Marala or his representative.
14. As per direction of Govt. no extension will be granted in closure period 2016-17.

DETAIL OF WORKS.

Sr.	Name of work	Estimated Amount in Millions	Printing Charges	Closure Period	Estimate # and Date.
1	Painting of Hydraulic gates No. 1-10 and 55-56 with epoxy coaltar paint at Marala Barrage.	5.08	1000	Closure Period 2016-17	C.E. UCC No. 7598 dated 8.12.2016
2	Repairing damaged stone pitching and apron at siphon RD 90+275 Main Line Upper (UCC)	3.853	1000	Closure Period 2016-17	C.E. UCC No. 26964 dated 8.12.2016
3	Painting Patch work of Hydraulic Gates # 11-54 with Epoxy CoalTar Paint of Marala Barrage.	0.806	200	Closure Period 2016-17	S.E. UCC No. 7598 Dated: 08.12.2016
4	Repairing Damaged Stone Pitching and Apron at Foot Bridge RD:20+690 MLU (UCC).	0.824	200	Closure Period 2016-17	S.E. UCC No. 7595 Dated: 08.12.2016
5	Construction of V.R. Bridge at RD:21+280 Warpal Disty	1.001	500	Two Month	S.E. UCC No. 6736 dated: 26.10.2016

Executive Engineer, Marala Division UCC, Marala (IPL-14910)

