

Office of the Executive Engineer-I
Provincial B&R District Khuzdar
No. 1415 Dated. 26/2/2018

To,


**TRANSPARENCY
INTERNATIONAL-PAKISTAN**
4-C, Mezzanine Floor Khayaban-e-Ittehad, Phase VII,
Defence Housing Authority, Karachi.
Tel: (92-21) 35390408, 35311897-8,
Fax: (92-21) 35390410
E-mail: ti.pakistan@gmail.com
Website : www.transparency.org.pak

Subject:

VIOLATION OF BALUCHISTAN PUBLIC PROCUREMENT
RULES, 2014 EXECUTIVE ENGINEER-I PROVINCIAL B&R
DISTRICT, KHUZDAR, S NOTICE FOR CONSTRUCTION OF
B/T ROAD.

Kindly refer to your Letter No. TL 18/2002/5A Dated 20-02-2018


2. In this regard it is stated that the date for opening of tender extended upto 05-3-2018, instead of 28-02-2018. The copy of Corrigendum attached as desired


Executive Engineer-I
Provincial B&R District Khuzdar

Copy is forwarded to:

1. Chief Minister, Govt of Balochistan
2. Director General, P&I, Quetta
3. Provincial Secretary to Chief Minister of Balochistan, Quetta
4. Registrar, Baluchistan High Court, Quetta

5. The Director of Public Works, Quetta
6. Public Board, Quetta


Executive Engineer-I
Provincial B&R District Khuzdar



Office of the
EXECUTIVE ENGINEER-I
PROVINCIAL B&R DISTRICT
KHUZDAR

NO.E-E/ _____/CB

Dated Khuzdar, the _____ 2018

CORRIGENDUM

With reference to PRQ No. 1901/16-2-18 published in Daily Mashriq Quetta Dated 17th February 2018. The tender date for the civil works "CONSTRUCTION OF BLACK TOP ROAD FROM MABAT FAQIR TO SHAH NOORANI DISTRICT KHUZDAR (LENGTH 4.00 KM) PSDP NO. 894 Z2016.1173 (2017-18)" was 28th February 2018. Now the opening of tenders for the below work is extended on 05-03-2018 instead of 28-02-2018.

Other terms and conditions of the works remains the same.

Executive Engineer-I
Provincial B&R District Khuzdar

NO.E-E/ 1378-87 /CB

Dated Khuzdar, the 21st Feb 2018

Copy is forwarded to:-

1. Chief Minister, Government of Balochistan, Quetta
2. Director General, NAB, Quetta
3. Principal Secretary to Chief Minister of Balochistan, Quetta
4. Registrar, Balochistan High Court, Quetta
5. Managing Director, BPPRA, Quetta
6. The Chief Engineer, Communication & Works Department Khuzdar Zone at Quetta.
7. The Superintending Engineer-I Provincial B&R District Khuzdar
8. The Sub Divisional Officer, Provincial B&R Khuzdar.
9. The Divisional Accounts Officer (Local) Khuzdar.
10. Notice Board.

Amang
Executive Engineer-I
Provincial B&R District Khuzdar

www.mashriq.com.pk www.facebook.com/mashriqnews

کوئٹہ اور حبت شائع ہونیوالا واحد قومی روزنامہ

ABC CERTIFIED

Daily MASHRIQ QUETTA

اللہ ہی کے لئے ہیں شرق و مغرب (قرآن حکیم)

روزنامہ مشرق

ایگزیکٹو ایڈیٹر سید کامران ممتاز

جلد 46	حصہ 6 جمادی الثانی 1439ھ	23 فروری 2018ء صفحات 12	شمارہ 268
رجسٹرڈ BC-m-1	ایگزیکٹو نمبر 2829164 - 2821538-2821626	فیس 2835934 - 2830228	قیمت 15 روپے

EXTENSION OF DATE

With reference to PRQ No. 1901/16-2-18 published in Daily Newspapers Dated 17th February 2018. The tender date for the civil works "CONSTRUCTION OF BLACK TOP ROAD FROM MABAT FAQIR TO SHAH NOORANI DISTRICT KHUZDAR (LENGTH 4.00 KM) PSDP NO. 894 Z2016.1173 (2017-18)" was 28th February 2018. Now the opening of tenders for the below work is extended on 05-03-2018 instead of 28-02-2018.

Other terms and conditions of the works remains the same.

PRQ No.1982/22-2-18

Executive Engineer-I, Provincial
B&R District Khuzdar