


Managing Director,
Sindh Public Procurement Regulatory Authority,
Karachi.

SUBJECT: SUPPLY, ERECTION, TESTING AND COMMISSIONING OF 120 MT PIT MOUNTED TYPE ELECTRONIC ROAD WEIGHBRIDGE WITH ONE YEAR MAINTENANCE ALONG WITH PARTS AT SIX DIFFERENT SITES OF GTS IN KARACHI. - SSWMB/RE-NIT-11

The Sindh Solid Waste Management Board re-invited tenders for 'SUPPLY, ERECTION, TESTING AND COMMISSIONING OF 120 MT PIT MOUNTED TYPE ELECTRONIC ROAD WEIGHBRIDGE WITH ONE YEAR MAINTENANCE ALONG WITH PARTS AT SIX DIFFERENT SITES OF GTS IN KARACHI'-SSWMB/RE-NIT-11/2016-17.

2. During the meeting of Procurement Committee-I, it was observed that although two bidders have participated in the bidding process but their quoted rates are VERY HIGH from previous rates quoted by the single bidder / contractor in NIT-11 which was opened on 27-4-2017. After discussing the matter in detail and the assessment of the price quoted by contractors / bidders, the Procurement Committee-I, recommended that works may be again re-tendered in order to get competitive rates which may be comparable to the market rates.

3. Accordingly on the recommendations of the Procurement Committee-I, the work namely 'Supply, Erection, Testing and Commissioning of 120 MT PIT mounted type electronic road weighbridge with one year maintenance along with parts at six different sites of GTS in Karachi'-SSWMB/Re-NIT-11/2016-17 has been cancelled.


(DR. A. D. SAJNANI)
Managing Director

Copy for Information:

1. Executive Director (Operation-I / Finance), SSWMB, Karachi.
2. Deputy Secretary (Staff) Chief Secretary, Sindh / Chairman, SSWMB.
3. Mr. Saad Rasheed, Executive Director, Transparency International Pakistan, Karachi.
4. Deputy Director (Procurement/ Finance / IT), SSWMB, Karachi.
5. Master File.